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Agreement  

A01 Effective Date: This Subcontract is effective as of the  day of the month of  
in the year _______. 

A02 between the Architect: 

A03 and the Subconsultant: 

A04 for the following Project: 

A05 The name of the Client is: 

A06 The Subconsultant’s discipline is:  

A07 The Architect has made a contract with the Client dated _____________________, herein referred to as 
the Prime Contract, to provide Services to the Client for the Project. A copy of the Prime Contract 
including all schedules and attachments, from which financial terms may be excluded, is attached to and 
forms part of this Subcontract.  

A08 Except as expressly provided in this Subcontract, to the extent applicable to the Subcontract Services:  

(i) the same terms and conditions set out in the Prime Contract shall apply to this Subcontract with
necessary changes for context being applied;

(ii) Subconsultant shall assume and perform all the duties, responsibilities, obligations, and liabilities of
the Architect under the Prime Contract, and shall be bound by all rulings of the Client under the
Prime Contract to the same extent the Architect is so bound; and

(iii) Subconsultant shall have the same rights, powers, and remedies against the Architect under this
Subcontract as the Architect has against Client under the Prime Contract, and will not be entitled to
greater rights, entitlements, or relief against the Architect under this Subcontract than the Architect
actually obtains from the Client under the Prime Contract.

A09 The Subcontract Services shall include, in addition to the items listed in Schedule 4, the interface and 
coordination between those items and the Services of the Architect, and the services of Other 
Subconsultants.  
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A10 The Subconsultant shall engage and coordinate the services of the following Sub-subconsultants: 

A11 The Subconsultant may rely on the accuracy and completeness of all information provided by the 
Architect and Client to the same extent the Architect may rely on the accuracy and completeness of such 
information under the Prime Contract.  

A12 The Subconsultant shall, in a timely manner and in accordance with the Standard of Care, review the 
Place of the Work and as required for performance of the Subcontract Services to the extent allowed by 
the Client under the Prime Contract and review for itself all information provided by the Client and 
Architect pursuant to Article A11. The Architect shall provide the Subconsultant with timely access to the 
Place of the Work to the extent permitted by the Client and all such information as required for the 
Subconsultant’s compliance with this Article A12.  

The Subconsultant shall be liable for existing conditions or conditions discovered or arising in the course 
of the Project to the same extent as the Architect is so liable under the Prime Contract.  

A13 For performance of the Subcontract Services, the Subconsultant’s fee shall be as set out below: 

A14 An Invoice shall include all information and supporting documentation required for a Proper Invoice under 
the Prime Contract, the Architect’s and the Subconsultant’s respective project numbers, and the 
information listed in Schedule 2.  

A15 Except as otherwise described in Schedule 2, Invoices shall be prepared and submitted monthly at least 
five Working Days prior to the date for submission of Proper Invoices under the Prime Contract. Interest 
due on overdue payments shall be as per the Prime Contract.  

A16  In the event the Architect or Client disputes all or a portion of an Invoice, the Architect shall give Notice in 
Writing to the Subconsultant, if applicable, in accordance with the Lien Legislation. Any Dispute regarding 
an Invoice or payment shall be resolved in accordance with the dispute resolution procedures of this 
Subcontract and, if applicable, Adjudication. 

☐ Refer to Schedule 2 for additional information when the space provided here is insufficient.

☐ Refer to Schedule 1 when the space provided here is insufficient.
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A17 Upon request, the Architect shall confirm to the Subconsultant when it includes all or part of amounts 
claimed in an Invoice in an application for payment made under the Prime Contract. Subject to any 
holdback required by the Lien Legislation, the Architect shall pay the Subconsultant’s fee and 
Reimbursable Expenses payable under this Subcontract plus value-added tax (HST) within seven days 
after the Architect receives corresponding payment from the Client or as otherwise required by the Lien 
Legislation. The Architect shall exert reasonable and diligent efforts to collect payment from the Client, 
including interest on overdue payments.  

A18 This Subcontract is comprised of the following documents: 

* (Insert here a list identifying all documents forming part of the Subcontract. List additional documents in
Schedule 3 and attach to the Subcontract as required.)

Priority # Subcontract Document 

☐ Refer to Schedule 3 for additional documents when the space provided here is insufficient.

In the event of any conflict or inconsistency among the documents of the Subcontract, the order of priority 
of such documents, from highest to lowest, shall be as identified in the table above. 

A19 This Subcontract, together with the schedules, appendices, Prime Contract and other documents listed in 
Article A18 represents the entire and integrated agreement between the Architect and the Subconsultant 
and supersedes all other prior negotiations, representations, or contracts, either written or oral between 
the parties relating to the matters herein. 

A20 This Subcontract may be amended only in writing, signed by both the Subconsultant and the Architect. 

A21 The parties may sign this Subcontract in counterparts with the same effect as if the parties had executed 
the same document and an electronic copy of this Subcontract shall be deemed as legally binding as an 
original copy. Any counterparts are to be construed together and will constitute one and the same original 
document. The parties shall deliver any executed counterparts of this Subcontract in accordance with the 
provisions set out in this Subcontract for delivery of Notices in Writing. 
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A22 Notices, Invoices, and other communications shall be delivered as noted in Article A02 and Article A03 
unless noted otherwise as follows:  

To the Architect at: 

To the Subconsultant at: 

This Subcontract is effective as of the day and year written above in Article A01. 

 .  ...................................................................................  .  ..............................................................................................  

SUBCONSULTANT (Signature) ARCHITECT (Signature) 

 .  ...................................................................................  .  ..............................................................................................  

 (Printed name and title)  (Printed name and title) 

I have authority to bind the Subconsultant I have authority to bind the Architect 
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Definitions  

The following Definitions apply to this Subcontract. References to the singular shall be considered to include the 
plural as the context requires. 

Adjudication means construction dispute interim adjudication as specified under the Lien Legislation.  

Architect is the person or entity identified in Article A02 that is the holder of a Certificate of 
Practice issued by the Ontario Association of Architects (OAA) and is licensed to 
practise in the province or territory of the Place of the Work. 

Client is the person or entity identified in Article A05. 

Construction Act means the Construction Act, R.S.O. 1990, c. C.30 and all regulations thereto, as 
amended as of the Effective Date of the Subcontract. 

Dispute means a disagreement, controversy, or claim between the parties, arising out of or in 
connection with this Subcontract and includes: 

(i)  any failure to reach an agreement where an agreement is required or 
contemplated under this Subcontract; and 

(ii)  differences between the Architect and the Subconsultant as to the interpretation, 
application, or administration of this Subcontract. 

Effective Date means the date the Subcontract becomes effective as stipulated in Article A01. 

Extra Services are those professional services and responsibilities of the Subconsultant that are not 
identified as comprising Subcontract Services under the Subcontract (whether or not 
described in Schedule 4 to the Subcontract), are expressly excluded from the 
Subcontract Services, or are otherwise not contemplated as forming part of the 
Subcontract Services at the time of Subcontract signing. 

Instruments of 
Service 

are the paper or electronic documents (including portable document files [PDF]) that 
comprise the design, drawings, reports, and specifications prepared by or on behalf of 
the Subconsultant or its Sub-subconsultants, including but not limited to Construction 
Documents, plans, sketches, drawings, graphic representations, specifications, 
photographs, and materials prepared for the approval of the Architect, the Client, the 
authorities having jurisdiction, and for construction, but do not include software 
systems, databases, computer programs, editable computer-aided design documents 
(e.g. CAD or BIM), drafts or superseded versions of documents, or communications in 
whatever form among the Subconsultants except to the extent required by the Prime 
Contract or otherwise agreed in writing. This includes Record Drawings where such are 
requested as part of Additional Services. 

Invoice means a written application for payment for Subcontract Services, materials, 
Reimbursable Expenses, or other compensation containing at a minimum the 
information stipulated in Article A14. 

Lien Legislation means the lien legislation applicable to the Place of the Work and includes any 
payment legislation in effect at the Place of the Work which governs payment under 
construction contracts. Where the Place of the Work is located in Ontario, Lien 
Legislation shall mean the Construction Act. 

Moral Rights has the same meaning given to it in the Copyright Act, R.S.C. 1985, c. C-42, as 
amended as of the Effective Date of the Contract. 

Notice in Writing means a written communication between the parties that is transmitted in accordance 
with the GC11.1. 

Other 
Subconsultant 

is a person or an entity engaged by the Client to perform work or services for the 
Project or engaged by the Architect  to perform a part or parts of the Services. For 
certainty, Other Subconsultant does not include the Subconsultant or its Sub-
subconsultants. 
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Place of the Work is the designated site or location of the Work identified in Article A04. 

Prime Contract means the Contract between the Client and the Architect for the provision of Services 
to the Client for the Project, and includes all the schedules, appendices, and other 
documents included therein.  

Project means the total enterprise or endeavour contemplated under Article A04 of which the 
Work may be the whole or a part. 

Proper Invoice means a written application for payment for Services, materials, Reimbursable 
Expenses, or other compensation submitted by the Architect in accordance with the 
Prime Contract. 

Reimbursable 
Expenses 

means the actual expenditures, supported by receipts or invoices, incurred by the 
Subconsultant and its Sub-subconsultants in the interest of the Project, and which are 
reimbursable under the Prime Contract or otherwise identified as reimbursable 
expenditures in Schedule 2. 

Services means the services for the Project to be performed by the Architect under the Prime 
Contract and all obligations of the Architect under the Prime Contract, whether provided 
directly by the Architect or through the Subconsultant or Other Subconsultants.  

Standard of Care means the standard of care required by the Prime Contract for performance of the 
Services or, where the Prime Contract does not establish a standard of care, means 
the level of professional skill, care, and diligence as would be exercised by a 
reasonable Subconsultant practising in the same area in the same or similar locality 
under similar circumstances as measured by the professional standard of the time. 

Subcontract The Subcontract is the undertaking by the parties comprised of the Agreement form, 
Definitions, General Conditions, Appendices, and Schedules hereto and including the 
Prime Contract and other documents listed in Article A18 or Schedule 3 to perform their 
respective duties, responsibilities, and obligations as described therein 

Subcontract 
Services 

means the portion of the Services for the Project to be performed by the Subconsultant 
as identified in Schedule 4 and all obligations of the Subconsultant under this 
Subcontract, whether provided directly by the Subconsultant or through its Sub-
subconsultants.  

Subconsultant is a person or an entity identified in Article A03. 

Sub-subconsultant is a person or an entity engaged by the Subconsultant to perform a part or parts of the 
Subcontract Services. 

Work means the total construction and related services required by the Contract Documents. 

Working Day means any day of the week other than Saturday, Sunday, a statutory vacation day that 
is observed by the construction industry in the area of the Place of the Work, a 
statutory holiday in the area of the Place of the Work, or a statutory holiday in the 
Province of Ontario. 
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General Conditions 

GC01 CONSULTANT’S SCOPE OF SUBCONTRACT SERVICES 

1.1 The Subconsultant shall provide the Subcontract Services in accordance with the Standard of Care and 
Article A08. Extra Services will be permitted only when authorized by the Architect in advance and in 
writing. When the Subconsultant has reason to believe any Extra Services are warranted it shall promptly 
give the Architect Notice in Writing and comply with any requirements of the Prime Contract relating to 
claims for changes to the Services. 

GC02 REPRESENTATIVES 

2.1 The Subconsultant shall also utilize key personnel where so identified in this Subcontract or the Prime 
Contract. The Architect and the Subconsultant shall not replace their respective representative or key 
personnel without the approval of the other party, whose approval shall not unreasonably be withheld.  

GC03 COMMUNICATIONS  

3.1 The Architect shall establish the protocol for the exchange of information and communications. Except as 
agreed otherwise, all communications between the Subconsultant and the Client, contractors, or Other 
Subconsultants for the Project shall be forwarded through the Architect.  

3.2 The Subconsultant shall comply with all obligations of confidentiality under the Prime Contract.  

GC04 COORDINATION  

4.1 The Subconsultant shall coordinate all aspects of its design for the Subcontract Services with the 
Services and designs of the Architect and the services of Other Subconsultants, and coordinate the work 
of its Sub-subconsultants as necessary for the proper coordination of the Project. 

4.2 Without obligation or liability, the Architect will notify the Subconsultant in a timely manner if the Architect 
becomes aware of any errors, omissions, or inconsistencies in the Subconsultant’s documents. 

4.3 The Subconsultant shall ascertain the requirements for the Subcontract Services and shall bring to the 
attention of the Architect in a timely manner any conflict, error, inconsistency, or omission the 
Subconsultant may discover in documents or information provided by the Architect, Client, or Other 
Subconsultants. 

4.4 The Subconsultant shall recommend to the Architect investigations, surveys, tests, analyses, reports, and 
the services of Other Subconsultants not within the scope of the Subcontract Services that should be 
obtained for the proper execution of the Subcontract Services or that may be reasonably needed for the 
Project. The Architect shall request that the Client furnish the information or services.  

GC05 TIMELINESS  

5.1 The Subconsultant shall perform the Subcontract Services in accordance with any schedule for the 
Project or Services set out in the Prime Contract and, in any event, in a timely and diligent manner as 
required to allow the Architect to satisfy any schedule requirements of the Prime Contract. Without limiting 
the foregoing, the Subcontract Services shall be performed expeditiously for the orderly progress of the 
Project and in a manner, sequence and timing so that the Subcontract Services will be coordinated with 
the Services of the Architect and the services of Other Subconsultants for the Project.  

GC06 RIGHT TO AUDIT 

6.1 The Subconsultant shall maintain and keep complete, true, and correct financial records relating to this 
Subcontract, together with supporting or underlying documents and materials as required by the Prime 
Contract and otherwise in accordance with this GC06. Such documents shall be retained by the 
Subconsultant for a period of at least six years following the completion, expiry, or termination of this 
Subcontract, including any and all renewals thereof, or for such longer period as may be required by the 
Prime Contract.  
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6.2 

6.3 

For certainty, in the event of any conflict or inconsistency among the obligations and requirements of this 
GC06 and the Prime Contract, the more strict obligations and requirements shall govern. 

No provision of this Subcontract will be construed so as to give the Architect or Client any control 
whatsoever over the Subconsultant’s records. During the term of this Subcontract, and until the expiry of 
the retention period established in GC06.1, the Architect, any authorized representative of the Architect, 
or Client will be entitled, upon at least five Working Days’ prior Notice in Writing to the Subconsultant, to 
review or audit during the Subconsultant’s normal business hours any of those records pertaining to 
Reimbursable Expenses and Subcontract Services charged on an hourly or per diem basis. Nothing 
herein shall give the Architect or Client the right to audit records pertaining to Subcontract Services 
provided for a fixed fee, or the right to remove the records from the Subconsultant’s possession. The 
Architect or Client may request copies to be made of the records at their own expense. 

The Subconsultant shall require commensurate audit rights in favour of the Architect and Client from the 
Subconsultant’s Sub-subconsultants and the obligations of these rights shall be explicitly included in any 
subcontract or agreement formed between the Subconsultant and Sub-subconsultants. 

GC07 COPYRIGHT AND USE OF DOCUMENTS 

7.1 The Subconsultant shall grant the Architect and Client all rights, including all copyright, to the Instruments 
of Service as required by the Prime Contract, including for the Architect’s performance of the Services. 
Without limiting the foregoing, the Subconsultant shall relinquish its Moral Rights in the Project in 
accordance with the Prime Contract or otherwise in accordance with Appendix B when stipulated as part 
of the Subcontract Services. For certainty, in the event of any conflict or inconsistency among the terms of 
this GC07, including Appendix B, and the Prime Contract, the obligations and requirements of the Prime 
Contract shall govern. 

GC08 INSURANCE AND LIABILITY 

8.1 The Subconsultant shall obtain and maintain at its own cost insurance of the types and limits and for the 
same periods as required for the Architect under the Prime Contract unless specific alternative insurance 
requirements are agreed in writing. 

8.2 Where paragraph GC08.1 does not apply, the professional liability insurance limits maintained by the 
Subconsultant shall be not less than $1,000,000 per claim and $2,000,000 annual aggregate with defence 
costs in addition to the limits; covering claims arising from errors, omissions, or negligent acts of the 
Subconsultant in the performance of professional services under this contract. These limits shall be 
maintained for a minimum of two years after the later of completion of the Subcontract Services or 
termination of this Subcontract. For certainty, in the event of any conflict or inconsistency among the 
insurance requirements of this GC08 and the Prime Contract, the more strict obligations and 
requirements shall govern. 

8.3 The Subconsultant shall verify to the Architect’s satisfaction the annual renewal of the required insurance. 

8.4 Where a single policy of insurance includes both the Architect and Subconsultant as insured, the 
Subconsultant agrees to pay its share of any deductible required to be paid by the insured in accordance 
with any determination of responsibility for damages or costs, whether by settlement, Adjudication, 
dispute resolution, or other formula agreed to by the parties.  

8.5 The Subconsultant shall, within the limits of its insurance coverages as stipulated in the Subcontract 
indemnify the Architect from claims, demands, losses, costs, damages, actions, suits, or proceedings in 
respect of claims by a third party and from losses, costs, or damages suffered by the Architect, provided 
these are attributable to error, omission, or negligent act in the performance of the Subcontract Services 
or of those for whom it is responsible at law. 
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8.6 Subject to GC08.9, the Architect agrees that: 

.1  any and all claims, whether in contract or tort, which the Architect has or hereafter may have against 
the Subconsultant in any way arising out of or related to errors, omissions, or negligent acts in the 
performance of the Subconsultant’s duties and responsibilities pursuant to this Subcontract, or in 
connection with the Project, shall be limited in the aggregate to the coverage and amount of 
professional liability insurance required in GC08 during the period stated in GC08. Thereafter the 
Subconsultant’s liability shall be limited to the lesser of the coverage and amount required in GC08 or 
the coverage and amount available to the Subconsultant for the payment of such claims at the time 
the claim is made; and 

.2  the indemnification of the Architect by the Subconsultant from claims, demands, losses, costs, 
damages actions, suits, or proceedings in respect of claims by a third party and from losses, costs, or 
damages suffered by the Client, provided these are attributable to error, omission, or negligent act in 
the performance of the Services of the Architect or of those for whom it is responsible at law shall be 
within the limits of the Subconsultant’s professional liability insurance coverages. 

8.7 Neither the Architect nor the Subconsultant shall commence any claim or proceeding in contract, tort, 
breach of statutory duty, or otherwise against any current or former employee, officer, or director of the 
Architect or Subconsultant arising out of negligent, acts, omissions or errors of such person pursuant to 
this Subcontract. 

8.8 Subject to GC08.9, in respect to indemnification by a party against the other with respect to losses 
suffered by them, such obligation shall be restricted to direct loss and damage, and neither party shall 
have any liability to the other for indirect, consequential, punitive, or exemplary damages. 

8.9 Notwithstanding anything to the contrary in this Subcontract, including this GC08, the Subconsultant shall 
be liable to the Architect for all claims, demands, losses, costs, damages, actions, suits, or proceedings in 
relation to this Subcontract, including performance of the Subcontract Services, arising under the Prime 
Contract to the same extent and in the same manner as the Architect is liable to the Client under the 
Prime Contract. For certainty, nothing in this Subcontract, including this GC08, shall be interpreted to 
prevent the Architect from recovering in full from the Subconsultant for any and all claims, demands, 
losses, costs, damages, actions, suits, or proceedings against the Architect under the Prime Contract to 
the extent such claims, demands, losses, costs, damages, actions, suits, or proceedings are caused or 
contributed to by the Subconsultant. 

GC09 TERMINATION OF SUBCONTRACT SERVICES  

9.1 If the Prime Contract is suspended or terminated by either the Client or the Architect, the Architect may 
suspend or terminate this Subcontract under the same conditions as the Prime Contract and upon the 
provision of Notice in Writing to the Subconsultant.  

9.2 This Subcontract may be terminated by either party upon not less than seven days' Notice in Writing 
should the other party fail substantially to perform in accordance with its terms through no fault of the 
party initiating the termination, and such other party does not remedy their performance within the 
stipulated notice period. Such Notice in Writing shall state the reasons for the termination.  

9.3 Subject to GC09.5, in the event of termination, the Subconsultant shall be paid the undisputed amount for 
all Subcontract Services performed to the effective termination date, together with Reimbursable 
Expenses and applicable taxes then due, and for all termination expenses in accordance with GC09.4. 
Such payment shall be made in accordance with Article A17 following the Architect’s receipt of an Invoice 
from the Subconsultant. 

9.4 Termination expenses are payable to the Subconsultant under this GC09.4, except for termination under 
GC09.2 or where termination of the Prime Contract was due to the fault or breach of this Subcontract by 
the Subconsultant. Termination expenses shall include expenses directly attributable to termination for 
which the Subconsultant is not otherwise compensated plus an amount for the Subconsultant’s 
anticipated profit calculated as 10% of the value of the Subcontract Services remaining to be performed 
by the Subconsultant. Notwithstanding the foregoing, where termination of the Prime Contract was not 
due to the fault of the Architect or Subconsultant, the Subconsultant’s payment for termination expenses 
shall be subject to the Architect’s receipt of corresponding payment from the Client.  
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9.5 The Subconsultant’s receipt of payment under this GC09 for all Subcontract Services performed to the 
effective termination date, together with Reimbursable Expenses and applicable taxes then due, shall be 
subject to the Architect’s receipt of corresponding payment from the Client.  

GC10 DISPUTE RESOLUTION 

10.1 All Disputes shall be settled in accordance with this GC10. If the Subconsultant or the Architect becomes 
aware of a Dispute, including any disagreement related to payment, that party shall give timely Notice in 
Writing of the Dispute to the other party. 

10.2 Any Dispute arising under this Subcontract shall be resolved in accordance with the dispute resolution 
provisions of the Prime Contract except that should a Dispute be as between the Subconsultant and the 
Architect only, such Dispute shall be resolved by one or more of the following means in the order listed 
until a resolution is arrived at: (i) amicable negotiation, (ii) subject to mutual agreement, mediation (iii) 
subject to mutual agreement, arbitration (iv) whatever means of dispute resolution is available to them 
through the courts of the applicable jurisdiction.  

10.3 Without limiting the Subconsultant’s right to suspend the Subcontract Services under the Lien Legislation, 
the Architect and the Subconsultant agree to continue performing their respective obligations under this 
Subcontract while a Dispute is being resolved pursuant to this GC10. 

GC11 MISCELLANEOUS CONDITIONS 

11.1 The addresses for official notice shall be as stated in Article A22. And all Notices in Writing issued 
pursuant to this Subcontract shall be issued and deemed received in accordance with the terms of the 
Prime Contract.  

11.2 The Subconsultant shall be an independent contractor in performing the Subcontract Services and its 
obligations under the Subcontract. This Subcontract does not create any agency, partnership, joint 
venture, fiduciary, or other relationship of the Subconsultant with the Architect other than the relationship 
of independent contractor. Nothing contained in this Subcontract shall create any employment or 
contractual relationship between the Subconsultant and the Client or between the Subconsultant and any 
Other Subconsultants. 

11.3  This Subcontract shall be governed by the laws of the Province of Ontario and the federal laws of Canada 
applicable therein. Except in respect of Disputes arising under or proceeding pursuant to the Prime 
Contract, which shall be resolved as per the Prime Contract, the courts of the Province of Ontario shall 
have exclusive jurisdiction with respect to all matters relating to or arising out of this Subcontract. 

11.5 The Architect and the Subconsultant respectively bind themselves, their partners, successors, assigns, 
and legal representatives to the other party to this Subcontract and to the partners, successors, assigns, 
and legal representatives of such other party with respect to all covenants of this Subcontract. Except as 
otherwise provided herein, neither the Architect nor the Subconsultant shall assign, sublet, or transfer an 
interest in this Subcontract without the written consent of the other, which consent shall not be 
unreasonably withheld. 

11.6  This Subcontract will become effective on the Effective Date. 

11.8 All representations, indemnities, obligations of confidentiality and other obligations under this Subcontract 
(including under the Prime Contract) that by their nature are intended to survive termination shall so 
survive termination or expiration of this Subcontract, including GC3.2, GC06, GC07, GC08, and GC10. 

GC12 OTHER TERMS OF CONTRACT 

12.1 The Subconsultant and the Architect agree to the other terms as set out in the attached Schedule 5. 


	Schedule 1  List of Subsubconsultants: Off
	Schedule 2  Fee Basis and Payments: Off
	Schedule 3  Additional Documents: On
	Schedule 4  Subconsultants Portion of the Work: On
	Schedule 5  Other Terms and Conditions: Off
	Appendix A  Provision of Editable CAD or BIM Files: On
	Appendix B  Waiver of Moral Rights: On
	For: A Sustainable Apartment Buildingat 234 Main Street, New Town Ontariofor NEW TOWN APARTMENTSBy A Architects Inc. 
	A01_Day: 15th
	A01_year: 2022
	Month: [June]
	A02: A ARCHITECTS INC.456 Main StreetOld Town, OntarioMe@A-ArchInc.ca Cell: (654) 987-3210 
	A03: M&E Engineering Ltd.789 King StreetMiddle Town, OntarioM&E_Eng@meeng.ca Tel.: (666) 999-0000 
	A04: New sustainable apartment building at 234 Main St., New Town, ON4 storeys, 600 m2, 10 units 
	A05: NTA-Development
	A06: Mechanical & Electrical Engineering
	A07: 
	1: June 15, 2022

	A10 Checkbox: Off
	A10: Solar energy specialist  
	A13 Checkbox: Off
	A18: 1   Schedule 5: Other Terms and Conditions 2   Articles of Agreement 3   Definitions 4   General Conditions 5   Schedule 4: Subcontract Services 6   Schedule 3: Additional Documents7   Appendix A: Provision of Editable CAD or BIM Files 8   Appendix B: Waiver of Moral Rights 9   Prime Contract
	A18 Checkbox: Off
	A22_Architect: 
	A22_Subconsultant: 
	A13: The services shall be at a fee of 5.25 % of the construction cost plus reimbursable expenses. Reimbursable expenses shall be as set out in the Prime Contract.The payment provisions for the Subcontract Services shall be as set out in the Prime Contract, in Article A15 and herein:Proper Invoices shall be submitted monthly, 5 working days before the Architect must submit to the Client. 
	Arch Name 1: An Architect, Proprietor
	Sub Name 1: P.E.O. Engineer, Principal
	Contract Lock: 
	Arch Lock Button: 
	Subcon Lock: 


